STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 10/ 07/ 04 IN LOS ANGELES COUNTY I N 10/ 12/ 04
CONTRACT NUMBER 07-234304 LOS ANGELES FROM DOM NGUEZ CHANNEL CONTRACT CCODE "A '’
LOCATI ON 07-LA-110-8.6/15.0 TO 149TH STREET OVERCROSSI NG 20 CONTRACT | TEMS
SLAB REPLACEMENT FEDERAL AID ACI M 110-1(776)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPGCSALS | SSUED 19 FUND TOTAL HA22 7,450, 000 TOTAL NUMBER OF WORKI NG DAYS 200
NUMBER OF BI DDERS 1 ENG NEERS EST 5,746, 000. 00 AMOUNT UNDER 383, 444. 00 PERCENT UNDER EST 6. 67
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 5,362, 556. 00 1 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
B) 200 DAYS X 34100 1792 KAI SER AVENUE FAX 949 252-0266

A+B) 12, 182, 556. 00 IRVINE CA 92614-5706



07-234304 Bl D245

07-LA-110-8 PAGE 2

10/ 07/ 04 10/ 12/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALMEX ENG NEERI NG ASPHALT
Rl VERSI DE CA
PAVEMENT RECYCLI NG COLD PLANE
RI VERSI DE CA
PENHALL COVPANY JO NT SEAL AND GRI NDI NG
ANAHEI M CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA

X L ENG NEERI NG LOOPS AND M CROMAVE
Rl VERSI DE CA



07-234304 Bl D245

07-LA-110-8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
10/ 07/ 04 10/ 12/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070018 Tl ME- RELATED OVERHEAD LS LUMP SUM 240, 000. 00* 240, 000. 00
2 070012 PROCRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUWP SUM 12, 000. 00* 12, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 7, 000. 00* 7, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 000. 00* 4, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 300, 000. 00* 300, 000. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 11, 300 6. 30 71, 190. 00
8 390160 ASPHALT CONCRETE (TYPE B) TONN 2,150 65. 00 139, 750. 00
9 401108 REPLACE CONCRETE PAVEMENT VB 2,310 950. 00 2,194, 500. 00
(RAPI D STRENGTH CONCRETE)
10 406003 TIE BAR (DRILL AND BOND) EA 5, 430 24. 00 130, 320. 00
11 413111 REPAI R SPALLED JO NTS MR 200 300. 00 60, 000. 00
12 413115 SEAL JO NT (EXI STI NG CONCRETE PAVEMENT) M 80, 460 9. 20 740, 232. 00
13 (S) 420201 GRI ND EXI STI NG CONCRETE MR 141, 000 6. 80 958, 800. 00
PAVENVENT
14 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 22,800 .95 21, 660. 00
15 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 25,700 .85 21, 845. 00
(BROKEN 10.98 M- 3.66 M
16 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 7,060 1.40 9, 884. 00
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,650 4.50 11, 925. 00
18 (S) 033531 I NDUCTI VE LOOP DETECTOR ( MODI FY) EA 21 450. 00 9, 450. 00
19 (S) 033532 M CROMAVE VEH CLE DETECTI ON SYSTEM LS LUMP SUM 28, 000. 00* 28, 000. 00
20 999990 MOBI LI ZATI ON LS LUWVP SUM 400, 000. 00* 400, 000. 00
A) 5, 362, 556. 00

B) 20 DAYS X 34100

A+B) 12, 182, 556. 00



